



Stewart · Cooper · Newell · Architects


Architecture Planning Interiors
 719 east second ave. 2016 sumter street ste.202
 gastonia, nc 28054 columbia, sc 29201
 phone: 704.865.6311 phone: 803.765.9011
 fax: 704.865.0046 www.scn-architects.com fax: 803.765.2011

BID TABULATION – SINGLE PRIME CONTRACT – GENERAL CONSTRUCTION
 (ALL WORK UNDER THE GENERAL CONSTRUCTION WHICH INCLUDES PLUMBING, MECHANICAL & ELECTRICAL)
NEW EMERGENCY OPERATIONS CENTER & 911 CENTRAL DISPATCH FACILITY #1486
LOCATED AT: 1221 JUSTICE WAY, EFFINGHAM SC 29541 FLORENCE COUNTY SOLICITATION #33-15/16
BID DATE: THURSDAY, APRIL 28, 2016 BID TIME: 3:00 PM
BID PLACE: FLORENCE COUNTY COMPLEX, PROCUREMENT OFFICE, ROOM B-5
180 NORTH IRBY STREET, FLORENCE SC 29501

CONTRACTOR NAME	BID BOND, OTHER	MBE FORM BF/SPC-7	ADDENDA RECEIVED 1 & 2	BASE BID	CONTINGENCY ALLOWANCE	SIGNAGE ALLOWANCE	UNIT PRICE #1 ALLOWANCE 200 CY X UP #1	UNIT PRICE #2 ALLOWANCE 200 CY X UP#2	UNIT PRICE #3 ALLOWANCE 250 TONS X UP #3	UNIT PRICE #4 ALLOWANCE 400 SY X UP #4	SUB TOTAL ALLOWANCES	TOTAL BASE BID (INCLUDES BASE BID AND ALL ALLOWANCES)
Chancel HRT, Inc. Conway SC	✓	✓	✓	3,372,279.00	250,000.00	10,000.00	2,000.00	4,200.00	9,250.00	4,000.00	279,450.00	\$3,651,729.00
Construction Dynamics, Inc. Columbia SC	✓	✓	✓	3,385,000.00	250,000.00	10,000.00	1,786.00	3,886.00	8,795.00	3,572.00	278,039.00	\$3,663,039.00
FBI Construction, Inc. Florence SC	✓	✓	✓	3,741,681.00	250,000.00	10,000.00	4,000.00	8,000.00	17,500.00	8,000.00	297,500.00	\$4,039,181.00
Monteith Construction Wilmington NC	✓	X	✓	3,788,000.00	250,000.00	10,000.00	2,000.00	4,000.00	9,000.00	4,000.00	279,000.00	\$4,067,000.00
KMD Construction, LLC Salisbury NC	✓	✓	✓	3,947,234.00	250,000.00	10,000.00	1,820.00	3,960.00	8,963.00	3,640.00	278,383.00	\$4,225,617.00
Gilbert & Fields Florence SC	✓	✓	✓	4,551,744.00	250,000.00	10,000.00	1,896.00	4,126.00	9,338.00	3,792.00	279,152.00	\$4,830,896.00

See Page 2 For Alternates And Total Construction Cost

Page 1 of 2



CONTRACTOR NAME	ALTERNATE G-1	ALTERNATE G-2	ALTERNATE G-3	ALTERNATE C-1	ALTERNATE E-1	ALTERNATE E-2*	ALTERNATE E-3	TOTAL GENERAL CONSTRUCTION BID (INCLUDES BASE BID, PLUMBING, MECHANICAL, ELECTRICAL, CONTINGENCY, ALLOWANCES AND ALTERNATES & ALL TAXES & EXPENSES)	DAYS TO COMPLETE
Chancel HRT, Inc. Conway SC	3,261.00	10,300.00	12,773.00	46,450.00	275,523.00	271,802.00	17,425.00	\$4,289,263.00	365 DAYS
Construction Dynamics, Inc. Columbia SC	787.00	6,273.00	21,000.00	44,864.00	257,250.00	253,050.00	12,600.00	\$4,258,863.00 (See Note 1)	365 DAYS
FBI Construction, Inc. Florence SC	4,500.00	6,575.00	16,000.00	47,000.00	269,500.00	265,100.00	18,700.00	\$4,666,556.00	365 DAYS
Monteith Construction Wilmington NC	91,000.00	7,000.00	16,000.00	45,000.00	320,000.00	32,000.00	18,000.00	\$4,596,000.00 (See Note 2)	365 DAYS
KMD Construction, LLC Salisbury NC	68,772.00	6,573.00	32,000.00	47,000.00	264,575.00	261,000.00	18,700.00	\$4,924,237.00	365 DAYS
Gilbert & Fields Florence SC	4,219.00	15,201.00	16,000.00	47,642.00	351,682.00	274,418.00	19,125.00	\$5,559,183.00	365 DAYS

Alternates Description:

- G-1: Provide & install hurricane resistant windows, 1-5/16" glazing and entrance doors to withstand 200 mph winds
- G-2: Provide & install roof system to withstand 200 mph wind & associated uplift loads.
- G-3: Provide & install a pneumatic tube system and one-way video system.
- C-1: Provide & install demolition of existing paving and provide and install new paving at the entrance road as indicated on Civil Drawings.
- E-1: EC provide and install single proposed generator (as indicated on Sheet 10.30), conductors between the generator and transfer switches and remote annunciator. See power riser for more information.
- E-2: EC provide and install single proposed generator (as indicated on Sheet 10.30), conductors between the generator and transfer switches and remote annunciator. See power riser for more information.
*(Alternate-2 can only be accepted if Alternate E-1 is accepted.)
- E3: EC provide the appropriate number of battery cabinets for 22 minutes of back-up power or one additional battery rack minimum depending on manufacturer.

Note 1 – Corrected error on bid, bid indicate \$4,258,868.
 Note 2 – Corrected error on bid, bid indicate \$4,886,000.